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FORM G
PRE-DEVELOPMENT AGREEMENT

PDA COST ESTIMATE
AND COMPENSATION SCHEDULE

Confidential
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COMPENSATION 
PERCENTAGE (%)

CURRENT BASIS 
COMPENSATION ($)

AT-RISK 
PERCENTAGE (%)

AT-RISK COSTS ($)

1 NEPA DEIS/FEIS/ROD Support $0 100% $0

2 Environmental Mitigation $0 100% $0

3 Regulatory Approvals $0 100% $0

4 Geotechnical Studies (As Necessary) $0 100% $0

5 Right-of-Way Services (As Necessary) $0 100% $0

6 Utility Services (As Necessary) $0 100% $0

7 Costing Related Activities (see 7a - 7e below)

7a      Design Services (Highway, Structures, Toll, etc.) $0 100% $0

7b      Hydrologic/Hydraulic Design and Services $0 100% $0

7c      Project Feasibility Report $0 100% $0

7d      General Data Collection (survey, aerial, mapping, etc.) $0 100% $0

7e      Estimating and Preparation of Cost Estimates $0 100% $0

8 Construction Plan: Methods and Strategies $0 100% $0

9 Project Management and Administration $0 100% $0

10 Traffic and Revenue Studies $0 100% $0

11 Toll Strategies/ Market Research $0 100% $0

12 Public/Community Outreach, Public Relations, Media Support $0 100% $0

13 Development of Operations and Maintenance Plan $0 100% $0

14 Concession Agreement Negotiations $0 100% $0

15 Legal Services $0 100% $0

16 Financial Services $0 100% $0

Total - Pre-Development Phase $0 - $0 - $0
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